BRUHAT BENGALURU MAHANAGARA PALIKE

TENDER DOCUMENT – KW3

(WORKS COSTING LESS THAN Rs. 100 LAKHS)

Name of Work: - Providing Children playing Equipment at near Allalasandra Lake in Ward No-03 Yelahanka Sub division.

Estimate Cost: 100.00 Lakhs

BRUHAT BENGALURU MAHANAGARA PALIKE

No: BBMP/EE/YNKD/E-PMT/03/2020-21

Office of the Executive Engineer
Yelahanka Division, BBMP office
Yelahanka Bangalore – 560 064
Dated : 24-07-2020

SHORT TERM TENDER NOTIFICATION
(Through GOK e–Procurement Portal only)

1. The Executive Engineer Yelahanka Division invites tenders on behalf of the commissioner, BBMP, Bengaluru from eligible Tenderers for the construction of works detailed in the table below. The tenderers may submit tenders for works given in the table through e-procurement portal of the Government of Karnataka (viz https://eproc.karnataka.gov.in).The Tenderers are advised to note the minimum qualification criteria specified in Clause 3 of the Instructions to Tenderers to qualify for award of the contract **as per standard tender document KW-1, KW-2 ,KW-3 & KW-4**
2. Tenders must be accompanied by Earnest Money Deposit specified for the work in the table below. Earnest money deposit will have to be in any one of the forms as specified in the Tender document (Minimum of Rs1,00,000/- through e-payment under of the following i.e., online/RTGS /NEFT /OTC and the balance by bank guarantee issued by Nationalized / Scheduled Bank and shall have to be valid for 180 days beyond the validity of the tender)
3. Tenders must be submitted online through e-procurement portal on or before 16.00 hours on **10-08-2020** and the opening of tenders will be as per the e-procurement portal guidelines.
4. GST Shall be Paid to the tendered amount separately
5. Other details can be seen in the tender documents.

SL. No	Ward No	Name of work	EST Cost (Rs. in Lakhs)	EMD in Rupees	Category	Period of Completion
		1st Call				
01	01	Developments of Roads and Drains at PDMS Premises (Police driving and	150.00	225000.00	-	180 days

Executive Engineer,
Yelahanka Division,
B.B.M.P, Bangalore - 64

		Maintenance School) in ward No-01 of Yelahanka Sub division.				
02	02	Improvements to Roads and Drains at Kempegowda ward no-01 and Chowdeshwari ward no-02 of Yelahanka Sub division.	400.00	600000.00	-	180 days
03	03	Improvements to Roads and Drains at AMS layout and Muneshwara layout in ward no-03 of Yelahanka Satellite Town Sub Division.	200.00	300000.00	-	180 days
04	04	Providing Children playing Equipment at near Allalasandra Lake in Ward No-03 Yelahanka Sub division.	100.00	150000.00	-	90 days
05	04	Providing Street Lights in ward no 04 Yelahanka Satellite Town.	300.00	450000.00	-	180 days
06	01	Development and Construction of Auditorium and Toilet at Yelahanka PU Collage in Ward No-01 of Yelahanka Sub division.	300.00	450000.00	-	365 days
07	03	Drilling of Borewells and Providing pipelines at ward no-03 of Yelahanka Sub Division.	100.00	150000.00	-	90 days
08	01	Providing Of Public Toilets in Kempegowda in ward no-01 of Yelahanka sub division.	10.00	25000.00	Other	90 days
		2nd Call				
09	01	Engaging tractor and labour for Emergency works in yelahanka old town and surrounding areas in kempegowda ward no -01 of yelahanka Sub division.	12.00	15000.00	SC	240 days
10	01	Special Repairs to BBMP Revenue office Building in yelahanka old town in kempegowda ward no -01 of yelahanka Sub division.	8.00	20000.00	Other	180 days
11	01	Drilling of borewells and pipe line at Basaveshwara nagara, shivanahalli , surabhi badavane , venkatala and lake view layout in kempegowda ward no -01 of yelahanka Sub division.	30.00	60000.00	Other	90 days
12	02	Providing pot hole filling in chowdeshwri ward no -02 of yelahanka Sub division	20.00	25000.00	ST	240 days
13	02	Maintenance of BBMP office Building in chowdeshwri ward no -02 of yelahanka Sub division .	10.00	25000.00	Other	365 days
14	02	Engaging labour and tractor for Emergency work at village limit area in chowdeshwri ward no -02 of yelahanka Sub division.	12.00	15000.00	SC	240 days
15	02	Providing Street Ornamental and sign	15.00	37500.00	Other	90

Executive Engineer,
Yelahanka Division,
B.B.M.P, Bangalore - 64

2500.00	Other	180 days
500.00	Other	90 days
000.00	Other	180 days
0.00	Other	180 days
0.00	ST	90 days
00	Others	90 days

only using any

e Executive
any matter
he bidding

16:00 hours

ebsite of

tractors
Tender.
rement
spiring

Executive Engineer,
Yelahanka Division,
B.B.M.P, Bangalore - 64

Bidders/Contractors who have not registered in e-procurement should register before participating through the website https://eproc.karnataka.gov.in or contact e-Procurement Helpdesk at 080 – 22485867 / 22485927.

4. The contractors shall submit the digitally signed tenders electronically on or before the date and time of submission published in the e-procurement portal along with stipulated EMD notified in the tender document.
5. The contractor / supplier shall attach scanned DD or Bank Guarantee (for EMD) along with the bid on e-procurement portal and submit the original Bank Guarantee on before the last date and time notified in the Tender Document to the Tender Inviting authority.
6. The tenders will be evaluated only on confirmation of receipt of payment of EMD.
7. The Tender will remain valid for **180 Days** from the Date of Opening of Tender.
8. The Contractor is not eligible for submission of application for tender form if he has not put the tender after purchase of the tender document continuously for three times.
9. The Successful tenderer will have to execute an agreement with BBMP within **seven days** of receipt of intimation of Letter of Acceptance, failing which his tender will be summarily rejected without giving any further Notice.
10. The Contractor / Agency shall intimate the change, if any, in any of the addresses, in advance or maximum within one week of such change along with acknowledgement of noting down of such change in address from the bank, Income tax, GST authorities etc. Failure to do so liability lies on the Contractor / Agency what so ever.
11. The Work shall be commenced with all Men, Material Tools and Plants within 7 days from the Date of Work Order, failing to which it would be presumed that the Successful Tenderer is not interested in the Work and Action will be taken to get the Work executed through Alternate Agency at the risk and cost of the Former Tendered.
12. Defect Liability Period (DLP) and Maintenance Period will be as per Commissioner Order No: D/¦J¸ï Dgï/G-5317/2012-13 ¢£ÁAPÀ: 28.09.2012
13. FSD will be refunded only after Defect Liability Period (DLP) as per Condition 12.
14. Tenders must be accompanied by Earnest Money Deposit specified for the work in the Table below. Earnest Money Deposit will have to be in any one of the forms as specified in the Tender document and shall have to be valid for **90 days** beyond the validity of the tender.
15. For Asphalting works, like Pothole filling, Chip Carpeting, B.M & B.C etc., those who own their hot mix plant & mechanical paver only need apply. Such of those tenderer will have to furnish the list of machinery equipment along with the copy of the Registration Certificate at the time of scanning of tender documents.
16. Frequency of the Quality tests of all the materials and other tests have to be conducted by contractor as per Specifications for Road and Bridge Works (5th Revision) and IRC:SP:11-1984 Handbook of Quality Control for Construction of Roads and Runways, IRC:SP:112-2017 Manual for Quality Control in Road and Bridge Works, IRC:SP:47-1998 Guidelines on Quality Systems for Road Bridges (Plain, Reinforced, Prestressed), RC:SP:57-2000 Guidelines for Quality Systems for Road Construction and Composite Concrete and SP:7-2005 National Building Code of India & other relevant Indian standards in his
17. laboratory or any other Laboratory assigned by the BBMP on his own cost in presence of Engineer/ consultants appointed by BBMP.
18. As per Govt. Order No: LD 300/LET/2006, Dated: 18.07.2007, 1% of the bill amount will be deducted and remitted to Karnataka State Building & Other Construction Employees Welfare Board.
19. The Tenderers are advised to note the minimum qualification criteria specified in clause 3 of the Instructions to Tenderers to qualify for award of the contract **(Standard Tender Document KW-1, KW-2 ,KW-3 & KW-4** also Tenderers are advised to go through the Standard Bid Documents.

Executive Engineer,
Yelahanka Division,
B.B.M.P, Bangalore - 64

be qualified to execute the tendered works. The Tenderers are advised to note the minimum qualification criteria specified in Clause 3 of the Instructions to Tenderers to qualify for award of the contract.

2. Tender documents may be downloaded from Government of Karnataka e-Procurement website https://eproc.karnataka.gov.in/eportal/index.seam under login for Contractors:



After login to Contractors, Please scroll down to the right side bottom to see List of Tenders, Please click there to find the details of NIT/IFT and download copy of the tender . The tender can be downloaded in the portal as per prescribed date and time published in the portal . Only Interested Contractors who wish to participate should remit online transaction fee for tender after registering in the portal . The transaction fee is non-refundable if you wish to participate .

Executive Engineer,
Yelahanka Division,
B.B.M.P. Bangalore - 6

ugh e-Procurement

time published in
the eprocurement
e Engineer,P.W.P

saction only in se erers ish to pate .	Period of completion
	6
proc l	3 Months (including monsoon)

amount put to
tee issued by

Engineer,
Division,
ngalore - 64

Table of Clauses

A. General

1. Scope of Tender
2. Eligible Tenderers
3. Qualification of the Tenderer

B. Tender Documents

4. Content of Tender documents
5. Amendment of Tender documents

C. Preparation of Tenders

6. Documents comprising the Tender
7. Tender prices
8. Tender validity
9. Earnest money deposit
10. Format and signing of Tender

D. Submission of Tenders

11. Sealing and marking of Tenders
12. Deadline for submission of Tenders
13. Late Tenders
14. Modification and Withdrawal of Tenders

E. Tender opening and evaluation

15. Opening of First Cover of all Tenders and evaluation to determine qualified Tenderers
16. Opening of Second Cover Tenders of qualified Tenders and evaluation
17. Process to be confidential
18. Clarification of Tenders
19. Examination of Tenders and determination of responsiveness
20. Correction of errors
21. Evaluation and comparison of Tenders

F. Award of contract

22. Award criteria
23. Employer's right to accept any Tender and to reject any or all Tenders
24. Notification of award and signing of Agreement
25. Security deposit
26. Corrupt or Fraudulent Practices

A. General

1. Scope of Tender

1.1 The Executive Engineer,P.W.P & I.W.T.D. Special Divisio, Hunsur (Referred to as Employer in these documents) invites tenders following Two Cover tender procedure, from eligible Tenderers, for the construction of works (as defined in these documents and referred to as "the works") detailed in the Table given in the Invitation for Tenders (IFT). The Tenderers may submit tenders for any or all of the works detailed in the table given in IFT.

Executive Engineer,
Yelahanka Division,
B.B.M.P, Bangalore - 64.

3.4 To qualify for a package of contracts made up of this and other contracts for which tenders are invited in this IFT, the Tenderer must demonstrate having experience and resources to meet the aggregate of the qualifying criteria for the individual contracts.

3.5 Sub-contractors' experience and resources shall not be taken into account in determining the Tenderer's compliance with the qualifying criteria except to the extent stated in 3.2 (d) and (e) above.

3.6 Tenderers who meet the above specified minimum qualifying criteria, will only be qualified, if their available tender capacity is more than the total tender value. The available tender capacity will be calculated as under:

Assessed available tender capacity = (A*N*2.5 - B)

Where ;

A = Maximum value of works executed in any one year during the last five years taking into account the completed as well as works in progress.

N = Number of years prescribed for completion of the works for which tenders are invited.

B = Value, at 2015-16 price level, of existing commitments and on-going works to be completed during the next 3 Months.

Note: The statements showing the value of existing commitments and on-going works as well as the stipulated period of completion remaining for each of the works listed should be countersigned by the Employer in charge, not below the rank of an Executive Engineer or equivalent.

3.2 Even though the Tenderers meet the above criteria, they are subject to be disqualified if they have:

- made misleading or false representations in the forms, statements and attachments submitted in proof of the qualification requirements; and/or
- record of poor performance such as abandoning the works, not properly completing the contract, inordinate delays in completion, litigation history, or financial failures etc.; and/or
- participated in the previous Tender for the same work and had quoted unreasonably high tender prices and could not furnish rational justification.

B. Tender documents

4. Content of Tender documents

The Contractor should go through the Tender Document and submit the response Technical/commercial through e-procurement portal online after downloading the tender.

5. Amendment of Tender documents

5.1 Before the deadline for submission of tenders, the Employer may modify the tender documents by issuing addenda.

5.2 Any addendum thus issued shall be part of the tender documents and shall be posted online in the e-procurement portal which Contractors should download.

5.3 To give prospective Tenderers reasonable time in which to take an addendum into account in preparing their tenders, the Employer shall extend as necessary the deadline for submission of tenders on line through e-procurement portal, in accordance with Sub-Clause 12.2 below.

Executive Engineer,
Yelahanka Division,
B.B.M.P, Bangalore - 64

25.2 If the security deposit is provided by the successful Tenderer in the form of a Bank Guarantee, it shall be issued either by a Nationalized/Scheduled bank.

25.3 The security deposit if furnished in demand draft can, if requested, be converted to interest bearing securities at the cost of the contractor.

25.4 Failure of the successful Tenderer to comply with the requirements of Sub-Clause 25.1 shall constitute sufficient grounds for cancellation of the award and forfeiture of the Earnest money deposit.

26. Corrupt or Fraudulent practices

26.1 The GOK requires that the Tenderers/Suppliers/Contractors, observe the highest standard of ethics during the procurement and execution of such contracts. In pursuance of this policy, GOK :

(a) will reject a proposal for award if it determines that the Tenderer recommended for award has engaged in corrupt or fraudulent practices in competing for the contract in question;

(b) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded a GOK contract if it at any time determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in executing, a GOK contract.

26.2 Furthermore, Tenderers shall be aware of the provision stated in sub-clause 43.2 of the Conditions of Contract.

Executive Engineer,
Yelahanka Division,
B.B.M.P, Bangalore - 64

[name and

n of the Providing
Ward No-03
upees
vith the Instructions

of ITT for an amount
days from the date of
ction as stated in Para

atory

Issue of Notice to proceed with the work
(letterhead of the Employer)

To

_____ (date)

_____ (name and address of the Contractor)

_____

_____

Dear Sirs:

Pursuant to your furnishing the requisite security deposit as stipulated in ITT Clause 25.1 and signing of the contract agreement for the Providing Children playing Equipment at near Allalasandra Lake in Ward No-03 Yelahanka Sub division at Tender Price of Rs.———— ————, you are hereby instructed to proceed with the execution of the said works in accordance with the contract documents.

Yours faithfully,

(Signature,name and title of Signatory
authorized to sign on behalf of Employer)

Executive Engineer,
Yelahanka Division,
B.B.M.P, Bangalore - 64

SECTION 5: CONDITIONS OF CONTRACT

Table of Contents

A. **General**

1. Definitions
2. Interpretation
3. Law governing contract
4. Employers decisions
5. Delegation
6. Communications
7. Subcontracting
8. Other Contractors
9. Personnel
10. Employer's and Contractor's risks
11. Employer's risks
12. Contractor's risks
13. Query about Contract Data
14. Contractor to construct the Works
15. The Works to be completed by Intended Completion Date
16. Safety
17. Discoveries
18. Possession of the Site
19. Access to the Site
20. Instructions

B. **Time Control**

21. Program
22. Extension of the Intended Completion Date
23. Delays ordered by the Employer
24. Management meetings

C. **Quality Control**

25. Identifying defects
26. Tests
27. Correction of defects
28. Uncorrected defects

D. **Cost Control**

29. Bill of Quantities (BOQ)
30. Variations
31. Payment for Variations
32. Submission of bills for payment
33. Payments
34. Compensation events
35. Tax
36. Liquidated damages
37. Cost of repairs

E **Finishing of Contract**

38. Completion
39. Taking Over
40. Final account
41. As built drawings and/or Operating and Maintenance Manuals
42. Termination
43. Payment upon termination
44. Property
45. Release from performance

F **Special Conditions of Contract**

Executive Engineer,
Yelahanka Division,
B.B.M.P, Bangalore - 6

21.1 Within the time stated in the Contract Data the Contractor shall submit to the Employer for approval a Program showing the general methods, arrangements, order, and timing for all the activities in the Works.

21.2 The Employer's approval of the Program shall not alter the Contractor's obligations. The Contractor may revise the Program and submit it to the Employer again at any time. A revised Program is to show the effect of Variations and Compensation Events.

22. Extension of the Intended Completion Date

22.1 The Employer shall extend the Intended Completion Date if a Compensation Event occurs or a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date.

22.2 The Employer shall decide whether and by how much to extend the Intended Completion Date within 21 days of the Contractor asking the Employer for a decision upon the effect of a Compensation Event or Variation and submitting full supporting information.

23. Delays ordered by the Employer

23.1 The Employer may instruct the Contractor to delay the start or progress of any activity within the Works.

24. Management meetings

24.1 The Employer may require the Contractor to attend a management meeting. The business of a management meeting shall be to review the progress achieved and the plans for remaining work.

24.2 The responsibility of the parties for actions to be taken is to be decided by the Employer either at the management meeting or after the management meeting and stated in writing to be distributed to all who attended the meeting.

C. Quality Control

25. Identifying defects

25.1 The Employer shall check the Contractor's work and notify the Contractor of any Defects that are found. Such checking shall not affect the Contractor's responsibilities. The Employer may instruct the Contractor to search for a Defect and to uncover and test any work that the Employer considers may have a Defect

26. Tests

26.1 If the Employer instructs the Contractor to carry out a test not specified in the Specification to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any samples. If there is no Defect the test shall be a Compensation Event.

27. Correction of defects

27.1 The Employer shall give notice to the Contractor of any Defects before the end of the Defects Liability Period, which begins at Completion and is defined in the Contract Data. The Defects Liability Period shall be extended for as long as Defects remain to be corrected.

27.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of time specified by the Employer's notice.

28. Uncorrected defects

28.1 If the Contractor has not corrected a Defect within the time specified in the Employer's notice, the Employer will assess the cost of having the Defect corrected, and the Contractor will pay this amount.

Executive Engineer,
Yelahanka Division,
B.B.M.P, Bangalore - 64

SECTION 6: CONTRACT DATA

Items marked "N/A" do not apply in this Contract.

The following documents are also part of the Contract:

Clause Reference

The Employer is :

[1.1]

Address: The Executive Engineer, YNK Division, BBMP.

Name of authorized Representative:

The name and identification number of the Contract is

The Works consists of Providing Children playing Equipment at near Allalasandra Lake in Ward No-03 Yelahanka Sub division.

The start date shall be the date of issue of notice to proceed with the work. Section 4

The Intended Completion Date for the whole of the Works is Four Months with the following milestones

The Site Possession Date is: One week after the issue of work order. [18]

The Site is located at in Yelahanka, Bangalore district. [1.1]
And is defined in drawings nos.
The Defects Liability Period is 360days. [27]

The liquidated damages for the whole of the works are [36]
Rs. 0.10 % of contract price per day

The maximum amount of liquidated damages for the whole of the works is ten percent of final contract price.

The date by which "as-built" drawings (in scale 1:100) in 2 sets are required is within 30 days of issue of certificate of completion [41]

The amount to be withheld for failing to supply "as built" drawings or supply of Operation and Maintenance Manuals by the date required is Rs. 25000.00 [41]

The following events shall also be fundamental breach of the contract [42.2]

1. The contractor has contravened Sub-clause 7.1 and Clause 9 of CC.

The percentage to apply to the value of the work not completed representing the Employer's additional cost for completing the Works shall be 30 percent. [43.1]

Executive Engineer,
Yelahanka Division,
B.B.M.P, Bangalore - 64

SECTION-9 BILL OF QUANTITIES

Bruhat Bangalore Mahanagara Palike
Excecutive Engineer Yelahanka Division

Name Of Work: Providing Chilf=dren Equipment near Allalsandra Lake In Ward No-04

Draft Tender Schedule

Sl No	Description of Item	Unit	Quantity	Rate, Rs	
				In Figures	In Words
1	KSRB 2-2 : Earthwork excavation by manual means for foundation of buildings, water supply and sanitary lines and electrical conduits etc, either in pits or in trenches 1.5m and above in width, in soil not exceeding 1.5 m. in depth including dressing the bottom and sides of pits and trenches, stacking the excavated soil clear from edges of excavation with lead upto 50 m. including breaking of clods complete as per specifications. (Page No 6, I.No.2.3)	Cum	162.00		
2	KSRRB M2100-10. Providing and laying Plain cement concrete of mix 1:3:6 with OPC @ 220kgs, with crushed 40mm and down size graded granite metal coarse aggregates @0.89cum and fine aggregates @ 0.46cum, in foundation mechanically mixed, placed in foundation and compacted by vibration including curing for 14 days including cost of all materials, labour, HOM curing, form works, scaffolding and centering complete as per specifications. (P.No-222,I No-27.18)	Cum	5.40		
3	KSRB 4-1.6 ; Providing and laying in position plain cement concrete of Mix 1:2:4 with OPC @ 240kgs, with 20mm and down size graded granite metal coarse aggregates @ 0.878 cum and fine aggregtes @ 0.53cum, machine mixed, concrete laid in layers not exceeding 15 cms. thick, well compacted, in foundation, plinth and cills, including cost of all materials, labour, HOM curing complete as per specifications. Specification No. KBS 4.1, 4.2. (P.No-13,I No-4.6)	Cum	8.10		

Executive Engineer,
Yelahanka Division,
B.B.M.P, Bangalore - 64.

7	**Supply & Fixing of Childern multi play equipment with spiral slide, monkey bar with number pannel:** Upright structural posts of height 4.2m are to be hot dip galvanized steel with 144 mm OD and 2.2 mm wall thickness of tubing. Roof of size 1.9m x 1.7m x 0.77m, spiral slide of size 2.56m x1.875m x2.68m. Top rails of monkey bar size 1.8m x 1.3m are all robotic welded & fabricated from 48mm OD galvanized steel pipes for the outer bars & 32mm OD Galvanized steel for the inner parallel bars with a baked on powder coated finish. Deck of size 1.45m x 1.45m are pressed and punched, welded, sand blasted, powder coated to 2.2mm thickness or vinyl coated to a thickness of 4mm. Deck, step, platform, stairs, baffle shall be all robotic welded. Inclined ramps of size 1.92m x 0.65m, stair case of size 1.5m x 0.77m are fabricated from solid 2mm perforated solid punched steel Frisbee climber, pipe walls of size 1m are robotic welded, fabricated from 32mm OD galvanized steelpipes for outer and 25mm OD galvanized steel pipes for inner bar with baked on powder coat finish. The poles welded on to base plate made from steel with 114 mm inner dia double slide of size 2.2m x 1.5m x 1.45m panel. The rates are to be inclusive of supply and installation at site. Inclusive of all taxes and Transportation Charges.	Each	2.00		

Executive Engineer,
Yelahanka Division,
B.B.M.P, Bangalore - 64

Executive Engineer,
Yelahanka Division,
B.B.M.P, Bangalore - 64

10	**Supply and fixing of childern Play Equipment Two seater seesaw** : The See Saw consists of 2 poles of Dia 114mm and thickness of 2.5mm which balances the horizontal rod at the center which is of size 3110 mm length and Dia 114 mm. It consists of 2 seats which is made of LLDPE virgin plastic of size 305mm X 213 mm X 125 mm. The rates are to be inclusive of supply and installation at site. Inclusive of All Taxes and Transportation Charges (Data approved rate)	Each	3.00		

As indicated in E-procurement portal

SECTION 10: FORMAT OF BANK GUARANTEE FOR SECURITY DEPOSIT

To: Executive Engineer,
YNK Division, BBMP.

WHEREAS _____ (hereinafter called "the Contractor") has undertaken, in pursuance of Contract No. _____ dated _____ to execute Providing Children playing Equipment at near Allalasandra Lake in Ward No-03 Yelahanka Sub division.AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the Contractor, up to a total of Rs._____Rupees_____ _____, and we undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums within the limits of _____ as aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with the demand.

Executive Engineer,
Yelahanka Division,
B.B.M.P, Bangalore - 64

agree that no change or addition to or other modification of the terms of the Contract or of works to be performed there under or of any of the Contract documents which may be made between you and the Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 30 days from the date of expiry of the Defects Liability Period.

Signature and seal of the guarantor _____
Name of Bank _____
Address _____
Date _____



Executive Engineer,
Yelahanka Division,
B.B.M.P. Bangalore - 64